ARCHSTONE CONSTRUCTION & ELECTRICAL SERVICES

Sorsogon City, Sorsogon, Philippines

QUOTATION

Document No. ACS-QUO-2026-041

Project Name: Dormitory Electrical Rehabilitation

Project Site: Sorsogon City, Sorsogon

Client / Owner: Sorsogon Residential Facilities Cooperative

Quotation Date: 08 November 2026

Project Duration: 30 calendar days

SUPPLY OF LABOR AND MATERIALS

ELECTRICAL REPLACEMENT WORKS - COST SUMMARY

ITEM	DESCRIPTION OF WORKS	TOTAL COST (PHP)
A	Mobilization / Demobilization	5,000.00
B	Panelboard and Circuit Breakers	168,750.00
C	Roughing-ins and Fittings	9,547.20
D	Wires and Cables	286,510.50
E	Removal of Existing Defective Works	10,000.00
F	Panelboard / Service Termination	3,000.00
G	Testing and Commissioning	2,000.00
H	Occupational Safety & Health	4,848.08

TOTAL DIRECT COST	**PHP 489,655.78**
Contractor overhead and profit	**PHP 33,936.54**
Tax provision	**PHP 48,480.77**
TOTAL CONTRACT PRICE	**PHP 572,073.09**

TERMS & CONDITIONS

Completion: 30 calendar days after approval and site turnover.

Price basis: item quantities and rates in the attached bill of quantities.

Payment arrangement: subject to written purchase order / signed agreement.

Authorized Signature

Printed Name / Position: _____

DELTAWIRE ELECTROMECHANICAL TRADING

Sorsogon City, Sorsogon, Philippines

QUOTATION

Document No. DWT-QUO-2026-022

Project Name: Dormitory Electrical Rehabilitation

Project Site: Sorsogon City, Sorsogon

Client / Owner: Sorsogon Residential Facilities Cooperative

Quotation Date: 08 November 2026

Project Duration: 30 calendar days

SUPPLY OF LABOR AND MATERIALS

ELECTRICAL REPLACEMENT WORKS - COST SUMMARY

ITEM	DESCRIPTION OF WORKS	TOTAL COST (PHP)
I	Mobilization / Demobilization	5,000.00
II	Panelboard and Circuit Breakers	168,547.50
III	Roughing-ins and Fittings	10,567.80
IV	Wires and Cables	286,173.00
V	Removal of Existing Defective Works	10,000.00
VI	Panelboard / Service Termination	3,000.00
VII	Testing and Commissioning	2,000.00
VIII	Occupational Safety & Health	4,852.88

TOTAL DIRECT COST	**PHP 490,141.18**
Contractor overhead and profit	**PHP 33,970.18**
Tax provision	**PHP 48,528.83**
TOTAL CONTRACT PRICE	**PHP 572,640.19**

TERMS & CONDITIONS

Completion: 30 calendar days after approval and site turnover.

Price basis: item quantities and rates in the attached bill of quantities.

Payment arrangement: subject to written purchase order / signed agreement.

Authorized Signature

Printed Name / Position: _____

VENTRALINE ENGINEERING & CONSTRUCTION

Ligao City, Albay, Philippines

QUOTATION

Document No. VEC-QUO-2026-018

Project Name: Dormitory Electrical Rehabilitation

Project Site: Sorsogon City, Sorsogon

Client / Owner: Sorsogon Residential Facilities Cooperative

Quotation Date: 08 November 2026

Project Duration: 30 calendar days

SUPPLY OF LABOR AND MATERIALS

ELECTRICAL REPLACEMENT WORKS - COST SUMMARY

ITEM	DESCRIPTION OF WORKS	TOTAL COST (PHP)
1	Mobilization / Demobilization	5,850.00
2	Panelboard and Circuit Breakers	202,965.75
3	Roughing-ins and Fittings	12,312.20
4	Wires and Cables	329,531.09
5	Removal of Existing Defective Works	11,700.00
6	Panelboard / Service Termination	3,510.00
7	Testing and Commissioning	2,340.00
8	Occupational Safety & Health	4,856.49

TOTAL PROJECT COST - INCLUDING APPLICABLE MARKUPS PHP 573,065.53

TERMS & CONDITIONS

Completion: 30 calendar days after approval and site turnover.

Price basis: item quantities and rates in the attached bill of quantities.

Payment arrangement: subject to written purchase order / signed agreement.

Authorized Signature

Printed Name / Position: _____